
STATEMENT OF WORK FOR REMEDIAL INVESTIGATION ADDENDUM, FINAL 
FEASIBILITY STUDY, AND PERIMETER AIR MONITORING PROGRAM 

West Lake Landfill OUI 

I. BACKGROUND INFORMATION 

The West Lake Landfill Site (Site) is located in Bridgeton, Missouri. The U.S. 
Environmental Protection Agency (EPA) is the lead agency, and the Missouri 
Department ofNatural Resources (MDNR) is the supporting state agency. The EPA ID 
Number is MOD079900932. 

The Site was used agriculturally until a limestone quarrying and crushing operation began 
in I939. The quarrying operation continued until I988 and resulted in two quarry pits. 
Beginning in the early I950s, portions of the quarried areas and adjacent areas were used 
for landfilling municipal refuse, industrial solid wastes, and construction/demolition 
debris. These operations were not subject to state permitting because they occurred prior 
to the formation ofMDNR in I974. Two landfill areas were radiologically contaminated 
in I973 when they received soil mixed with leached barium sulfate residues. 

The Site is on a parcel of approximately 200 acres. It consists of the recently active 
Bridgeton Sanitary Landfill and several old inactive areas with sanitary and demolition 
fill. The Site is divided into two operable units (OUs). OUI addresses two of the inactive 
landfill areas that are radiologically contaminated known as Area I and Area 2. The other 
landfill areas that are not impacted by radionuclide contaminants are addressed by OU2. 

II. OBJECTIVE AND SCOPE 

The Respondents and Federal Respondents shall perform the following tasks, as outlined 
further below. 

TASK I- Scoping Meeting 
TASK II - OU I Remedial Investigation Addendum 

-Nature and Extent of RIM Contamination 
-Contaminant Extent, Fate and Transport 
-Baseline Risk Assessment 

TASK III- QUI Final Feasibility Study 
TASK IV - Air Monitoring Program 

For Tasks II and III, this work shall build on information, evaluations and data collected 
prior to and as part of the Remedial Investigation (RI), Feasibility Study (FS), 
Supplemental Feasibility Study (SFS), and Record of Decision (ROD) and shall 
incorporate information, evaluations and data collected since the RifFS, ROD and SFS 
were completed. In performance of Task IV, the Respondents and Federal Respondent 
shall utilize and build upon the October 20 I4 EPA -approved "Air Monitoring, Sampling 
and QA/QC Plan." 
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In performing this work the Respondents and Federal Respondent shall follow the 
National Contingency Plan, 40 CFR Part 300 and EPA guidance, including but not 
limited to the "Interim Final Guidance for Conducting Remedial Investigations and 
Feasibility Studies under CERCLA" (RI/FS Guidance), OSWER Directive 9355.3-0I 
(October I988, or subsequently issued guidance); "Guidance for Data Useability in Risk 
Assessment", OSWER Directive 9285.7-09A (Aprili992); "Establishment of Cleanup 
Levels for CERCLA Sites with Radioactive Contamination", OSWER Directive 9200.4-
I8, (August I997); "Clarification of the Role of Applicable, or Relevant and Appropriate 
Requirements in Establishing Preliminary Remediation Goals under CERCLA", OSWER 
Directive 9200.4-23, (August I997); "Use of Soil Cleanup Criteria in 40 CFR Part I92 as 
Remediation Goals for CERCLA Sites", OSWER Directive 9200.4-25 (February I998); 
"Remediation Goals for Radioactively Contaminated CERCLA Sites Using the 
Benchmark Dose Cleanup Criteria in I 0 CFR Part 40 Appendix A, I, Criterion 6( 6)", and 
OSWER Directive 9200.4-35P (April2000). 

TASK I- SCOPING MEETING 

Respondents and Federal Respondent shall participate in a scoping meeting with EPA 
regarding Tasks II, III and IV prior to the submission of the deliverables. The purpose of 
the scoping meeting is to develop a common understanding regarding the work to be 
performed under Tasks II, III and IV described below. Respondents and Federal 
Respondent shall prepare an Abbreviated Work Plan covering both Tasks II and III. The 
Abbreviated Work Plan shall describe the work to be performed pursuant to this 
Statement of Work and will build upon previously approved work plans. Once approved 
by EPA this Work Plan will become a modification to the I994 RI/FS Work Plan. 

TASK II- OUt REMEDIAL INVESTIGATION ADDENDUM 

Respondents and Federal Respondent shall prepare a Remedial Investigation Addendum 
that reflects all new information and data collected at OUI since 2008, including an 
updated conceptual site model. Specifically, the Respondents and Federal Respondent 
shall update the relevant portions of these sections of the 2000 RI Report: 

Nature and extent of radiologically impacted material within OUI 
Contaminant Fate and Transport 
Baseline Risk Assessment 

TASK III- OUt FINAL FEASIBILITY STUDY 

Respondents and Federal Respondents shall prepare and submit a Final Feasibility Study 
for OUI (FFS). The FFS shall evaluate remedial alternatives to address the 
contamination at and/or originating from OUI. The FFS shall provide sufficient 
information to support EPA's evaluation of the June 2008 Record of Decision for OUI. 
The FFS shall, at a minimum, consider the following alternatives: 
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1. Partial excavation of the contaminated soil that is at or near the surface that 
contributes to the greatest radiological dose to workers. Segregation and 
placement of non-impacted and impacted soil during the removal of the 
highest contaminated soil near the surface should be considered in these 
evaluations. Options for both on-site and off-site disposal of the excavated 
contaminated soils should be evaluated. Respondents and Federal Respondent 
shall propose remediation goals for the radionuclides in order to evaluate 
volumes of soils to be excavated as well as potential segregation 
methodologies. Partial excavation alternatives shall include: 

a. Partial excavation with a remediation goal of 52.9 pCi/g of combined 
radium (radium-226 plus radium-228) or combined thorium (thorium-
230 plus thorium-232); 

b. Partial excavation with a remediation goal of 1,000 pCi/g of combined 
radium (radium-226 plus radium-228) or combined thorium (thorium-
230 plus thorium-232); 

c. Partial excavation with a remediation goal of7.9 pCi/g of combined 
radium (radium-226 plus radium 228) or combined thorium (thorium-
230 plus thorium-232) down to a total depth of 16 foot beneath the 
ground surface; and 

d. Other partial excavation scenarios and appropriate remediation goals 
given the reasonably anticipated land use of the Site. 

2. Full excavation with off-site disposal of all RIM greater than 7.9 pCI/g of 
combined radium (radium-226 plus radium-228) or combined thorium 
(thorium-230 plus thorium-232). 

3. Full excavation with on-site disposal of all RIM greater than 7.9 pCI/g of 
combined radium (radium-226 plus radium-228) or combined thorium 
(thorium-230 plus thorium-232) and appropriate cover/cap on RIM. 

4. 2008 ROD Selected Remedy (Former Alternative L4). 

The FFS shall be a comprehensive document, incorporating the elements of and updating 
as appropriate the June 2006 Feasibility Study Report and September 2011 Supplemental 
Feasibility Study. The FFS shall also include the information associated with and results 
of the following studies that have been or will be performed by Respondents and Federal 
Respondent since 2006 (including revisions made to these documents based upon EPA 
Comments): 

• Supplemental Feasibility Study 
• Discount Rates and Cost Estimates Evaluation 
• Phase 1 RIM Investigation 
• Area 1 and Area 2 Additional Characterization 
• Alternate Cover Designs Evaluation 
• Partial Excavation Alternatives 
• Evaluation of the Use of Apatite/Phosphate Treatment Technology 
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• Evaluation ofPossible Effects of a Tornado on Integrity ofthe ROD Selected 
Remedy 

• Evaluation of Risks Associated with Subsurface Smoldering Events 
• Radon Flux Calculations 
• Bird Mitigation Analysis 

*Note the work associated with the Fate and Transfer Study and Apatite Treatment 
Technology Evaluation will be considered and incorporated into a Groundwater 
Investigation which shall be addressed in a Statement of Work that will be transmitted to 
the parties under separate cover. 

In addition, the FFS shall also address the following specific items: 

I. A thorough evaluation of the appropriateness of volume separation techniques and 
other physical and/or chemical treatment technologies as they relate to partial and 
full excavation alternatives. 

2. As originally discussed in the Supplemental Feasibility Study, truck and other 
industrial injuries/fatalities are generally not environmental risks that should be 
considered in a short-term effectiveness analysis. For the FFS, the focus of this 
type of consideration should be on the extent to which accidents expose workers 
or the community to possible environmental releases resulting from such 
accidents and what mitigative measures can be implemented to reduce those risks. 

3. Environmental justice issues must be included in both the short -term and long­
term effectiveness sections of the alternatives analysis. 

4. Updated risk assessment tables are needed to reflect site data collected since the 
2008 ROD. 

5. Long term effectiveness of the proposed caps/covers in addressing both humid 
region conditions and long-term shielding for RIM. 

6. Long term effectiveness of cap/cover on potential migration of COCs to leachate 
and groundwater should be addressed in the Risk Assessment section. 

7. In updating the ARARs discussion and tables in the FFS, additional detailed 
assessment ofUMTRCA and RCRA Subtitle C landfill cover designs shall be 
included. 

8. Discussion of Climate Change and vulnerabilities associated with extreme 
weather events shall be included when evaluating the long term effectiveness 
criteria. 

9. The potential impacts of a Subsurface Smoldering Event in or near OUI should 
be assessed in the short and long term effectiveness criteria. 

TASK IV- PERIMETER AIR MONITORING PROGRAM 

Respondents and Federal Respondent shall prepare and submit a Perimeter Air 
Monitoring Program Work Plan. Respondents and Federal Respondent shall implement a 
Perimeter Air Monitoring Program Plan to support future remedial design activities by 
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monitoring for releases of hazardous substances from OUI. The perimeter air monitoring 
program shall be designed to monitor for Site-related radioactive airborne particulates, 
radon gas, gamma radiation, and volatile organic compounds (VOCs) and to monitor off­
site local radiation background. Respondents and Federal Respondent will use the data 
from this monitoring to assess and document whether hazardous substances are being 
released from the boundaries of OU 1. The perimeter air monitoring program shall build 
upon the October 2014 EPA-approved "Air Monitoring, Sampling and QA/QC Plan" (Air 
Monitoring Plan). EPA has discussed several changes with the Respondents' 
representative to the existing Air Monitoring Plan and will transmit those and additional 
comments via a separate comment letter. 

III. SCHEDULE OF DELIVERABLES/MILESTONES 
TASK DELIVERABLE/MILESTONE 

Scoping Meeting and Outline for 
Abbreviated Work Plan for 

I Remedial Investigation 
Addendum and Final Feasibility 
Study 
Draft Abbreviated Work Plan for 
Remedial Investigation 

I 
Addendum and Final Feasibility 
Study 
Final Abbreviated Work Plan for 
Remedial Investigation 

II 
Addendum and Final Feasibility 
Study 
Draft Remedial Investigation 

II Addendum 

Final Remedial Investigation 
II 

Addendum 

III Draft Final Feasibility Study 

III Final Feasibility Study 

Draft Air Monitoring Program 
IV 

Plan 

Final Air Monitoring Program 
IV 

Plan 
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DUE DATE* 

Within 14 days of Respondents' and 
Federal Respondent's agreement to 
perform the additional work 

Within 30 days of Respondents' and 
Federal Respondent's agreement to 
perform the additional work 

Within 10 days of receipt of EPA 
comments on the Draft Abbreviated 
Work Plan 

Within 60 days of receipt of validated 
data package from the Area 11 Area 2 
Additional Characterization 
Within 21 days of receipt of EPA's 
comments on the Draft Remedial 
Investigation Addendum 
Within 120 days of receipt of validated 
data package from the Area 11 Area 2 
Additional Characterization 
Within 30 days of receipt of EPA's 
comments on the Draft Final Feasibility 
Study 
Within 30 days of Respondent's and 
Federal Respondent's agreement to 
perform the additional work 
Within 14 days of receipt of EPA's 
comments on the Draft Air Monitoring 
Program Plan 
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*all days referenced in the schedule are calendar days 
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